STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

STANDARD FIXED-FEE ARCHITECT'S CONTRACT

PROJECT NUMBER: BI-JD-328
CONTRACT NUMBER: BI-JD-328-ARC

This contract for professional services herein designated in connection with the project entitled

Ground Floor Renovations

80 Washington Street
o . Hartford, CT
is entered into this >4 day of Qf’ ZC—/ , 2010, by and between the State of Connecticut, hereinafter

called the State, acting herein by its Commissioner of the Deparitment of Public Works (DPW), under the provisions
of Sections 4-8 and 4b-1 of the Connecticut General Statutes, as revised, and

AM Design Architects, Inc.
700 Plaza Middlesex
Middletown, CT 06457

hereinafter called the Architect;

WITNESSETH, that the State and the Architect, in consideration of the mutual covenants, terms and conditions
herein contained, do hereby agree as follows:

1. The Architect shall provide professional services for the project in accordance with Exhibit A, which is attached
hereto and made a part hereof, and the "Terms and Conditions of Contract between State and Architect,"
Department of Public Works Form CS-3A dated February 3, 1998, and last revised February 3, 2010, which
document is attached hereto as Attachment 1 and made a part hereof,

2. The Architect's total fee of Two Hundred Eighty-three Thousand Dollars ($283,000.00) shall be paid as
indicated below, and such other work as described in Section 1T of Exhibit A, which exhibit is attached hereto and
made a part hereof, for the completion of the work specified when previously authorized in writing;

Al

B,
C.
D.
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Schematic Design Phase; N/A Dollars (N/A);
Design Development Phase: Seventy-four Thousand Five Hundred Fifty Dollars ($74,550.00);
Contract Documents Phase: Seventy-four Thousand Five Hundred Fifty Dollars ($74,550.00);

The Architect shall be paid a2 sum of Ten Thousand Six Hundred Fifty Dollars ($10,650.00) after the
documents to be provided in the contract documents phase are bid by the Department of Public Works and the
Architect’s duties for the bidding phase have been completed to the Department of Public Work’s satisfaction,
or when the State's construction contract with the general contractor is signed. If neither occurs, this amount
will not be earned and paid.

. In the event the State approves and allocates funds for construction, a sum of Fifty-three Thousand Two

Hundred Fifty Dollars ($53,250.00) shall be paid to the Architect for construction administration services, if
such administration is requested by the Department of Public Works, This sum includes the costs of services
of any clerical and/or technical assistants working in the Architect's office or in the field. Said sum shall be
paid in equal monthly installments, based upon the construction contract time, until payment reaches 0% of
the construction administration sum. An additional 5% of the construction administration sum shall be
payable upon Certification of the Final Application for Payment. The balance of the construction
administration sum shall be payable upon (1) compieting project close out as required by the General
Conditions and the General Requirements of the Confract for Construction and (2) the receipt of record
drawings,

The duties of the Architect for said construction administration are as indicated in Article VII of the "Terms
and Conditions of Contract between State and Architect." '
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In the event the Commissioner of the Department of Public Works, hereinafier called the “Commissioner,”
determines that the Architect has not performed its services as required by this contract, then the equal
monthly instaliments shail be adjusted to a percentage commensurate with the level of the actual performance
of the construction administration services. The equal monthiy installment payments can be readjusted to a
percentage commensurate with the level of the Architect’s actual improvement of performance of construction
administration services. The issue of the Architect’s performance of services shatl be determined by the
Commissioner.

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the construction
administration sum. An additional 5% of sum shall be payable upon Certification of the Final Application for
Payment. The balance of the construction administration sum shall be payable upon (1) completing project
close out as required by the General Conditions and the General Requirements of the Contract for
Construction and (2) the receipt of record drawings.

Nothing contained herein shall limit the State’s right to terminate or suspend this contract pursuant to Articles
VIII and IX of the Terms and Conditions of the coniract.

It is understood that the Architect's total fee hereinbefore mentioned in paragraph 2 shall be reduced by the sum
hereinbefore mentioned in subparagraph 2E if construction administration is not requested, and, conversely, shall
be increased by any payments that the State shall be obligated to make pursuant to the provisions of Article V and
Section C of Article VII of the "Terms and Conditions of Contract between State and Architect,” Said total fee
shall also be subject to reduction pursuant to the provisions of the third paragraph of Section I of Article V of
the "Yerms and Conditions of Contract between State and Architect." It is also understood that a reasonable
adjustment in said total fee shall be made by the Commissioner of DPW, hereinafter called the "Commissioner,"
in the event of termination or suspension, as provided in Articles VIII and IX of the "Terms and Conditions of
Contract between State and Architect."

The Architect shall provide the work pursuant to the following phases within the time periods specified below or,
at the option of the Department of Public Works, within extended periods to be determined by the Department if
the Department is of the opinion that such extensions are warranted and if the Department evidences its consent
to such extensions in writing. The Architect shall not commence any phase work under the contract until the
Architect receives written authorization to proceed from the DPW Project Manager.

A. Schematic Design Phase: N/A. calendar days after receipt of written notice to proceed,
B. Design Development Phase: 60 calendar days after receipt of written notice to proceed;
C. Contract Documents Phase: 50 calendar days after receipt of written notice to proceed.

The Architect's design shall be based on a total construction budget of Two Million Two Hundred Fifty
Thousand Dollars (52,250,000.00).

The scope of professional services to be provided by the Architect under this contract is set forth in Exhibit A.
The Architect shall submit the following materials for review and approval:

A, Schematic Design Phase: N/A sets of full-size drawings, N/A sets of half-size drawings; N/A sets of
specifications; and N/A sets of detailed cost estimates;

B. Design Development Phase: 7 sets of full-size drawings, N/A sets of half-size drawings; 7 sets of
specifications; and 7 sets of detailed cost estimates;

C. Contract Documents Phase: 7 sets of fufl-size drawings, N/A sets of half-size drawings; 7 sots of
specifications; and 7 sets of detailed cost estimates.

The Architect shall develop drawings for this project using computer aided drafting software fuily compatible
with an AntoCAD version as approved in writing by the Department of Public Works. After the documents to
be provided are approved by the Department of Public Works, and at a time specified by the Department of
Public Works, the Architect shall submit an electronic copy of all drawings in a format approved by DPW.
Upon completion of construction of the project, the Architect shall submit a revised electronic copy utilizing the
most recently recognized format of the National CAD Standard basic format to reflect as-built conditions. All
AutoCAD documentation related to a project shall be of a single media type. All the work called for in this
paragraph shall be provided by the Architect at no additional cost 1o the State,
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8. The following provisions modify the "Terms and Conditions of Contract between State and Architect": N/A

9. Entire Agreement No prior stipulation, agreement or understanding, verbal or otherwise, of the parties hereto,
their agents or legal representatwes shall be valid or enforceable unless embodied in the provisions of this
contract.

10. Connecticut Law It is agreed that this contract shall be governed by, construed, and enforced in accordance with
the laws of the State of Connecticut. .

11. Approval of State Properties Review Board As provided in Connecticut General Statutes Section 4b-23(i), it is
essential for the Architect contracting with the Department of Public Works to understand that the approval of
the State Properties Review Board must be granted before the Architect's contract can begin, By providing
service without a properly executed contract, the Architect accepts the risk that payment will not be made by the
State of Connecticut.

12. Approval of the Attorney General's Office This contract shall take effect when it is approved as to form by the
Attorney General of the State of Connecticut, the Deputy Attorney General of the State of Connecticut, or an
Associate Attorney General of the State of Connecticut.

IN WITNESS WHEREOF, the State, acting herein by its Commissioner of the Depariment of Public Works, and the
Architect have executed this contract.

Attested by: State of Connecticut

Wr%-\d, 7(/01@4’ By M_ V. bk
O T Hagt e G

of the Department of Public Works

é/‘//w@-’%" é i ¢ Date signed: m?g.\‘\ Rf'! 2010

Attested by: AM Design Architects, Inc.
] -(/t(/\ l ;W By'% . W
Witness ’PETE‘IQ EIALKO Aar <o I A PSS L

Its T LECn™ENST X 53 Duly Authorized

F %,,_\ Date signed; o412 . 2«10

Witnes
Bl DAt eEEL
Approved as to
/(/ﬁ A LI
RIS, n! T‘? nrRenpl  Attorney General
Date signed: {/ 9/ // 0
/'
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EXHIBIT A

Ground Floor Renovations
80 Washington Street
Hartford, CT
Project No. BI-JD-328
Contract No. BI-JD-328-ARC
Section 1

The scope of professional services to be provided by the Architect under this contract consists of
providing the services called for in the contract in connection with the following construction work:

Renovations to the ground floor of 80 Washington Street, Hartford, CT, of
approximately 20,000 gross square feet as office and storage space.

In addition to storage areas of approximately 5,000 square feet, three functioning offices will be located
on the ground floor. The approximate square footage will be:

1. Small Claims: 5,000 square feet, 32 staff members
2. Internal Audit: 2,700 square feet, 10 staff members
3. Interpreters/Reporters (Administration): 1,300 square feet, 12 staff members

Also included in the scope of services will be a survey/analysis of the existing electrical and mechanical
services to determine if upgrading is required in order to accommodate the new ground floor occupied
space and provide a design to reflect the findings.

The scope of services shall include but not necessarily be limited to:

1. Prepare plans and specifications for complete interior renovations
2. Provide layout drawings showing furniture locations for mechanical, electrical, and plumbing
(MEP) coordination based on Judicial Branch input.
3. Landscaping Plan
4. Plumbing Engineering;
¢ Plumbing for kitcheneite
¢ Review water pressure and provide recommendations
5. Fire Protection Engineering
¢ Performance specification of the fire protectlon system requiring detail layout drawings
and hydraulic calculations sealed by a licensed engineer.
¢ Review existing pressures and provide recommendations,
¢ Drawing to indicate location of sprinkler heads.
¢ Review licensed Sprinkler Contractor’s plans and calculatlons
6. HVAC Engineering
¢ Submit Life Cycle Cost (LCC) analysis determination form,
* Existing varjable air volume (VAV) air handling units to be used for project.
¢ Ductwork, diffusers, VAV boxes, dampers, and grilles.
» Direct digital control (DDC) temperature control system
7. Electrical Engineering
e Existing panels to be used for distribution.
o Lighting system including fixtures, wiring, and controls,
» Emergency and exit lights and wiring,
» Convenience and equipment outlets and wiring,
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¢ Fire alarm system modification,
e Data and voice raceways only.

The construction will include the new ceilings, sheetrock partitions, doors, flooring, lighting, fire
suppression systems, mechanical duct work, communication systems, electrical and office system panels,

Section IT

The Architect shall provide the following additional services. The Architect shall be compensated for
said services in the amounts specified below, which amounts are included in the Architect’s total fee
stated in Paragraph 2 of the contract. Said amounts include all sub-consultants fees and the Architect’s
overhead and profit.

A. Additional Construction Administration Services

In addition to the Architect's duties during construction identified in Article VII of the Terms and
Conditions of the Contract, the Architect shall provide the following expanded construction
administration services.

201

In accordance with the DPW’s Consultants Procedure Manual the Architect shall provide
expanded construction administration (CA) services.

Services will begin with the start of the Construction Administration Phase of the project and
will be part time combined with the Architect’s basic Construction Administration services, for a
duration that does not exceed seven (7) months. The services may not be limited to two and
one-half (2.5) days a week or 20 hours per week.

Work under the direction of the DPW Project Manager in conjunction with the Department of
Public Safety and other State and Federal agencies having jurisdiction.

Construction Schedule

O

Review and recommend for approval the construction schedule submitted to the State by the
general contractor. Review the schedule for compliance with the contract documents and
inform the State of any deficiencies. Forward its recommendation for approval to the DPW,

Record, monitor, review, and provide recommendations to the State on the shop drawings
submittals' and procurement schedules' conformance with the contract documents, project
conditions, and approved construction schedule.

During the progress of construction, the Architect shall obtain from the general contractor
updated monthly schedules. It shall review them to identify potential variances from the
scheduled completion dates. It shall also approve and review schedules for parts of the work
not started or incomplete and recommend to the DPW and the general contractor adjustments
(recovery schedules) in the schedules to meet the construction completion dates.

Provide monthly updated status reports documenting all changes to the master precedence
construction network schedule and provide an impact analysis of any variances to the
approved construction schedule.

Schedule of Values

o]

Review and recommend for approval the schedule of values payment as submitted to the
State by the general contractor. Review the schedule of values for compliance with Article
27 of the General Conditions of the Contract for Construction, inform DPW of any

Standard Fixed-Fee Architect Contract
PAGE 5 OF 10 F 020109
G:\Public\Documents\Documents 2009\Teams\GG Team\BI-JD-328-ARC\BI-JD-328-ARC contract.doc

Contract No. BI-JD-328-ARC -~ 12/30/09 REVISED 3/26/10



deficiencies, and provide a copy of the schedule of values to DPW. The Architect shall
forward its recommendation for approval to the DPW,

* Periodic Requisition for Partial Payment

o]

During the progress of construction, obtain from the general contractor monthly requests for
partial payment. Review and recommend for payment in accordance with Article 28 of the
General Conditions of the Contract for Construction and inform DPW of any deficiencies.
The Architect shall forward its recommendation for approval to the DPW.

* Project Meetings

o)

0

Establish, conduct, record, and distribute minutes of all project meetings, which shall
include, but not be limited to, the following meetings with the participants as required:

Weekly or bi-weekly (every two weeké) project meetings as determined by the DPW Project
Manager with the client agency, DPW, the general contractor, and the Architect,

All other meetings that State officials may require.

* Supervision and Inspection

[¢]

261

Inspect all work of the general contractor, subcontractors, and any additional service
providers for compliance with the contract documents. Review the shop drawings for
compliance with the contract documents. The Architect shall act as the State's liaison with
the general contractor. It shall assist in understanding the intent of the contract documents. It
shall assist in obtaining from the State additional details or information when required for
proper execution of the work.

Conduct on-site inspections and monitor the work in progress to assist the DPW in
determining if the work is in general proceeding in accordance with the contract documents.

Coordinate and schedule all special inspections as required by the contract documents, The
special inspector/testing lab will be hired by the State.

Immediately report in writing to the DPW whenever any work is unsatisfactory, faulty or
defective, or does not conform to the contract documents, or has been damaged, or does not
meet the requirements of any inspection, test, or approval required to be made, and advise the
DPW and the general contractor of work that it believes should be corrected or rejected or
should be uncovered for observation, or requires special testing, inspection, or approval.

Coordinate and schedule, in the presence of appropriate personnel, all tests,
equipment/systems start-ups, and operating/maintenance training, Maintain adequate records
thereof, and observe, record, and report in writing to the DPW appropriate details relative to
the test procedures and start-ups.

When requests for clarifications and interpretations of the contract documents are needed,
the Architect shall initiate, track, process, and respond to all said requests for clarifications
and interpretations in writing. Clarifications and interpretations issued by the Architect shall
be transmitted to the general contractor by the Architect after review thereof by the DPW
Project Manager.

Consider and evaluate the general contractor's suggestions for modifications to the drawings
or specifications and report, in writing, its related recommendations to the DPW Project
Manager. The Architect shall then transmit to the general contractor decisions issued by the
Architect.

Review the safety prbgram for the project provided by the general contractor. The Architect
shall notify the general contractor and the DPW in writing of any violations of the safety
program. The Architect shall stop the construction work if it perceives that a life-threatening
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situation exists. This action must be reported to the DPW Project Manager immediately in
writing,

Coordinate and schedule all inspections as required by the State Department of Public Safety
and/or the authority having jurisdiction. The special inspector and testing labs will be hired
by DPW. _

Obtain weekly certified payrolls, file the certified payrolis with the monthly payment
requisition at the appropriate location at the job site, and periodically monitor the weekly
certified payrolls as they apply to the prevailing wage faws to confirm compliance with the
laws, the number of people on site was accurate, and the payments are correct.

Documentation, Records, and Reporting

o}

Maintain in an orderly and secure manner at the job site all project files, correspondence,
reports of job conferences, shop drawings, samples, meeting minutes, test reports,
reproductions of the original contract documents, and all relevant paperwork required to
track, monitor, and administrate the coniract documents. :

Keep a daily diary or log book recording the general contractor's and subcontractors' hours
on the job site, weather conditions, deliveries, equipment on the job site, data relative to
questions of work-directive changes, data relative to questions of delays, change orders or
changed conditions, names of job-site visitors, daily activities, decisions, observations in
general, and specific observations in detail as in the case of observing test procedures,

Record the names, addresses, and telephonie numbers of the general contractor,
subcontractors, and major suppliers of materials and equipment.

Maintain a monthly photo log of events of all major activities and all activities that require
additional attention.

Prepare and provide monthly progress reports to the State and the client agency. Each
monthly progress report shall include all items monitored for the past month, an update on
construction with reference to meeting the project schedule, an update on the construction
budget, and any recommendations by the Architect for meeting either the project schedule or
the construction budget.

Examine submittals made by the general contractor and furnish recommendations to the State
concerning material and equipment, and review and report on the general contractor's
proposals in connection with changes in the construction work., These services are to be
performed within five (5) calendar days of receipt of such proposals so as not to delay the
work. In the event that the incorporation of an approved substitution into the work will
require revisions or additions to the contractual requirements, the Architect shall review and
monitor all costs of such revisions or additions.

Change Orders

C

Review, evaluate, keep a log of, and monitor all the approval processes for the requests for
change orders received from the general contractor ensuring the inclusion of all backup
material. Make a recommendation for any change order. The Architect shall perform an
independent cost estimate and analysis including activity duration and schedule impact
regarding the general contractor's change order request. The Architect shall forward its
recommendation, in writing, to the State for approval.

If requested by the State, negotiate the change order between the general contractor and the
State. Negotiations shall include work to be performed, duration, cost, and schedule impact,
All negotiations sessions shall have a written record of the meetings and exchanges prepared
by the Architect for transmission to the State. The written record shall include inspection
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reports, progress reports, instructions given, a record of the general contractor's and the client
agency's statements, records of existing conditions, test reports, photographs, and a summary
report on the merits of the requested change order.

¢ Construction Budget

o]

Monitor and update the construction budget on a weekly basis, and submit a monthly report
to the DPW identifying activity variances between actual, budget, and projected costs. The
report shall include a trend analysis for the project and indicate the balance to date of the
construction contingency for the project.

+  Project Closeout

e}

Receive and review as-built drawings and submit them, if they are correct, to the DPW,
which shall in turn return them to the Architect to produce the record drawings on mylars,
Prior to the recommendation of final payment to the general contractor, the Architect shall
receive and review, for completeness and compliance with the contract documents,
maintenance and operation manuals, schedules, warranties and guarantees, bonds, and
certificates of inspections, tests and approvals.

The Architect, in conjunction with the DPW, shall prepare a punch list, and conduct an
inspection to determine if the construction work is in compliance with the contract
documents. :

The Architect, in conjunction with the DPW and the building authority having jurisdiction,
shall make a recommendation on substantial completeness of the project and obtain
certification of occupancy as required.

The Architect shall observe whether all items on the punch list have been completed and
make recommendations to the DPW concerning acceptance of the work, The Architect shall
monitor the general contractor's progress and upon completion of the general contractor's
work shall recommend that a final inspection be performed.

The Architect shall then, in conjunction with the DPW, perform a final inspection of the
work. Contingent on this final inspection revealing the proper completion of the work, the
Architect shall recommend in writing to the DPW acceptance of the work and final payment
to the general contractor.

¢ Payments to General Contractor

Q

The Architect shall review and, if appropriate, recommend for approval all of the general
contractor's applications for payments. The Architect shall process such applications in
accordance with the DPW’s procedures and accounting requirements ensuring that the
applications for payment include the Architect’s signature and concurrence on the progress
of the construction work., The Architect shall monitor the general contractor's payments
made to its subcontractors and report to the DPW on any potential irregularities.

o Claims and Disputes
The action taken, services rendered, and data gathered by the Architect are key elements with
regard to construction claims. The Architect shall perform the foliowing;

o]

o}

e}

o

201

Administer the construction contract fairly and in accordance with the contract terms and
conditions.

Identify potential problems, evaluate the conditions involved, and coordinate with the
general contractor to prevent or minimize problems,

Refute promptly, in writing, any written statements by the general contractor that are not
correct.

Keep in a separate file complete documentation of claims or potential claim activities.
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o Provide all relevant information, make written recommendations on the validity of claims,
provide costs analysis, and provide support to the State, the DPW Project Manager, the
Attorney General, and outside counsel, as required, within the duration of this contract.

* The Architect covenants and agrees that it shall perform its services under this contract in
accordance with the standards and practices of its professiom.

The Architect shall be compensated for said expanded construction administration services in the
amount of Seventy Thousand Dollars ($70,000.00). This sum includes the costs of services of any
clerical and/or technical assistants working in the Architect's office or in the field. Said sum shall be
paid in equal monthly installments, based upon the construction confract time, until payment reaches
90% of the construction administration sum. An additional 5% of the construction administration sum
shall be payable upon Certification of the Final Application for Payment. The balance of the
construction administration sum shall be payable upon (1) completing project close out as required by
the General Conditions and the General Requirements of the Contract for Construction and (2) the
receipt of record drawings.

In the event the Commissioner of the Department of Public Works determines that the Architect has
not performed its services as required by this contract, then the equal monthly instaliments shall be
adjusted to a percentage commensurate with the level of the actual performance of the expanded
construction administration services. The equal monthly installment payments can be readjusted to a
percentage commensurate with the level of the Architect's actual improvement of performance of
construction administration services. The issue of the Architect's performance of services shall be
determined by the Commissioner of the Department of Public Works.

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the
construction administration sum. An additional 5% of the construction administration sum shall be
payable upon Certification of the Final Application for Payment. The balance of the construction
administration sum shall be payable upon completing project closeout as required by the General
Conditions and the General Requirements of the Contract for Construction, and the receipt of record

drawings. '

Nothing contained herein shall limit the State’s rights pursuant to Articles VIIT and IX of the Terms
and Conditions of the contract.

The Architect’s total fee stated in Paragraph 2 of the contract includes all fees of any subconsultants
providing services associated with this project, as well as the Architect’s overhead and profit.
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Exhibit B
SEXUAL HARASSMENT POLICY STATEMENT
Al personnel of the Department of Public Works have the responsibility for maintaining high standards of honesty, integrity, impartiality and
conduct to assure proper performance and maintenance of public trust. Sexual harassment viokates these standards, especially with regards to

principles of equal opportunity, and specific acts of such misconduct will result in the severest of disciplinary action that can be taken,

Acts of sexual harassment are illegal and prohibited by the Civil nghts Act, Title VII as amended and Connecticut General Statutes 46a-60 as a
discriminatory practu:e

As the Commissioner of the Department of Public Works, I will under no circumstances toterate any incidents of this type of behavior.
Specifically, any supervisors, who use implicit or explicit sexual behavior to control, influence, or affect the career, pay or job of an employee is
engaging in sexual harassment. Similarly, any employee who makes deliberate or repeated offensive verbal comments, gestures, or physicat
contact of a sexual nature in the work environment is also engaging in sexual harassment,

Sexual harassment can include verbal abuse such as sexual insults, lewd or suggestive comments, or unwetcome jokes of a sexual nature,
Sexually suggestive objects or sexually explicit posters, calendars, photographs, cartoons, drawings or other explicit materials are inappropriate
in a state workplace and can contribute to creating a hostile or offensive work environment,

Individuals who are sexually harassed by supervisors, co-workers, of peers should make it clear that such behavior is offensive, Individuals can
file a sexual harassment complaint to the appropriate source(s) for investigation of the matter, so that action: can be faken to ensure a work
environment free of sexual harassment,

Sexual harassment is totally unacceptable conduct; it undermings the integrity of the employment retationship, debilitates morale, and interferes
with the work productivity of the organization.

1 shall expect every manager and supervisor to ensure that any instance of sexual harassment is dealt with swifily, fairly, and effectively, All
substantiated complaints will result in the strongest disciplinary action available to the Department,

SEXUAL HARASSMENT NARRATIVE
Sexual harassmient is a particular type of sex discrimination, Like all sexual discrimination, it is ittegal. It violates high standards of honesty,
integrity, impartiality and conduct required of all sections of the Department of Public Works. It also interferes with and impedes work
productivity.
Sexual harassment is defined as "any unwelcome sexual advances or requests for sexual favors or any conduct of a sexual nature when:
1. Submission to such conduct is made either explicitly or implicitly a term or condition of an individual's employment;

2, Submission to or rejection of such conduct by any individual is used as the basis for employment decisions affecting such individual; or

3. Such conduct has the purpose or effect of substantially interfering with an individual's work performance or creating an intimidating,
hostile or offensive working environment.”

You may file a complaint with your supervisor, the Human Resources Office at (860) 713-5304 or Johnette Totfiver, the agency’s designated
Equal Employment Opportunity Specialist at (860) 713-5394,

Signed by Commissioner Raeanne V. Custis on May 30, 2008,
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ATTACHMENT 1
(11 pages)

STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

FORM CS-3A
February 3, 1998
Last Revision February 3, 2010

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

L. GENERAL

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the building. This amount is not to be exceeded except by prior and express
written permission from the State.

1I. ARCHITECT'S SERVICES
A. The Architect agrees to prepare and furnish documents as set forth in Article VI.

B. The Architect agrees to follow the Department of Public Works written guidelines set forth in the manual
entitled "Consultants Procedure Manual" dated October 2008, and prepared by State of Connecticut,
Department of Public Works, given to him prior to the coniract signing and which may be modified from time
to time, These guidelines are incorporated herein by reference and shall be as binding upon the parties to this
contract as though fully set forth herein,

C. The Architect shall consult with the Department of Public Works Project Manager to ascertain requirements
of the project and consult with proper State authorities and inform himself as to specific institutional
conditions that might affect his contemplated work or the hours or season of its execution, such as type of
patients, use of adjacent areas, interruptions of institutional routine, etc. The drawings and specifications
submitted by the Architect for review and approval by the State shall reflect consideration of those conditions
requiring safeguards and precautionary measures in excess of usual practice.

D. Should the Architect require the services of registered consultants at any time during the term of this contract,
their names and qualifications shall be submitted to the State for approval. Such consultants shall provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision, The Architect shall pay such approved registered consultants in proportion to
paymentis received by the Architect as set forth in Article IV, and shall submit evidence of such payments
upon request by the State,

E. The Architect covenants and agrees that he shall perform his services under this contract in accordance with
the standards and practices of his profession,

F. Indemnification.

The Architect, at its expense, shall imdemnify and hold harmless the State of Connecticut, its officers, agents,
and employees from and against all claims, causes of action, legal proceedings, suits, losses, damages, and
expenses initiated, suffered, or claimed to have been suffered by third parties not involved by contract in the
project, but only to the extent that they arise out of, or result from, noncompliance with applicable statutes,
codes and regulations, or the negligence, errors, or omissions of the Architect in the performance of this
contract; provided, however, that the Architect shall not be liable by reason of indemnification for any loss
caused by the fault or negligence of the DPW or others who are not the responsibility of the Architect,

I1I. INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must carry
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and
employers' liability insurance, comprehensive automobile liability insurance, commercial general liability insurance
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and professional services liability insurance to not less than the minimum limits as required in this article, all at no
cost to the State.

A. Statutory Workers' Compensation and Employers' Liability:

1. Workers' Compensation: Statutory limits
2. Employers' Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by iliness: $100,000 each employee
$500,000 policy limit

B. Commercial General Liability;

Combined single limit: $1,000,000 each occurrence
$2,000,000 annual aggregate

C. Comprehensive Automobile Liability
(to include owned, non-owned and hired vehicles);
Combined single limit; $1,000,000 each occurrence
$1,000,000 annual aggregate

D. Professional Services Liability Insurance: The Architect shall furnish evidence by way of a certificate of
insurance that if has obtained a professional services liability insurance policy with $1,000,000.00 minimum
coverage for negligence and errors and omissions. If any claims are paid against its professional services
liability insurance policy, the Architect agrees to purchase additional insurance in order to maintain the
minimum coverage of $1,000,000.00. The insurance shall remain in effect during the entire duration of the
contract and for eight years after substantial completion of the project. For policies written on a “Claims
Made” basis, the Architect agrees to maintain a refroactive date prior to or equal to the effective date of the
contract. The Archifect shall contractually require any structural engineering firm it hires to maintain
professional Hability insurance in the same amount and with the same provisions indicated above, The
Architect’s policy shall provide that it shall indemnify and save harmless the State and its officers, agents and
employees from claims, suifs, actions, damages and costs of every name and description resulting from
negligence and errors and omissions in the work performed by the Architect under the terms of the contract,

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DPW and shall contain a provision that coverages will not be changed, canceled, or
non-renewed until at least sixty (60) calendar days' prior written notice has been given to the DPW. Each insurance
policy shall state that the insurance company agrees to investigate and defend the insured against all claims for
damages to the extent that all alleged damages might be covered by insurance. Such insurance policies shall name
the State as an additional insured, except that the State shall not be named as an additional insured with respect to the
coverage for the statutory workers' compensation, automobile Hability, and employer's liability insurance and to the
coverage for professional liability insurance, Certificates of insurance showing such coverages as required in this
article shall be filed with the DPW prior to the time this contract is executed on behalf of the State.

IV. PAYMENT OF ARCHITECT'S FEE

A, The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of
this contract. It is understood that no changes or adjustments shall be made in said fee unless the scope of the
work performed or to be performed by the Architect has substantially changed as determined by the
Comrmissioner of the Department of Public Works, hereinafier referred to as the Commissioner.

B. Said fee includes all costs of living, transportation and communication, whether within or without the State of
Connecticut, connected with the discharge of the Architect's duties under this contract unless express written
notification to the contrary is received from the State,

C. No payments shall be made until the materials submitted have been reviewed and approved by the Department
of Public Works,

V. SPECIAL SERVICES

A, Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical
engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
cost of such services and in addition shall also pay the Architect ten percent (10%) of such cost, or such other
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percentage deemed reasonable by the Commissioner, for overhead and profit. The Architect’s selection of the
consultant retained in connection therewith is to be submitted for approval.

. If, in the opinion of the State, any special technical service is required which is not usually furnished in

architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is to be submitted for approval. The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit,

. Should the Architect itself wish to perform special services as described in Sections A and B of this article,

the Architect shail submit to the State a written quotation of the cost of its performing such services, The
quotation shall not include, nor shall the Architect be paid for, an additional percentage of the cost for
overhead and profit. The State shall decide whether to allow the Architect to perform the work with its own
forces based on its quotation, and shall notify the Architect accordingly.

. If at any time during the term of this contract the State should require the Architect o make any substantiai

change in the size or scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been done pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required and shall be entitled to reasonable compensation therefor.
The Commissioner shall determine the amount of such compensation and the manner of payment thereof, If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissicner.

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or make changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
receiving additional compensation.

In addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the
Commissioner.

. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the

Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary changes to
such drawings and specifications as may be required by job conditions. The Commissioner shall determine
the amounts of such fees.

VI. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

202

A. Schematic Design Phase

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline
specifications. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consulitants as set forth in Section D of Article II. The Architect shail
submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as
indicated in Paragraph 6 of this contract.

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
regulations, sanitary codes, health and fire laws, local ordinances, etc., and shall report his findings thercon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendatmns to the State for adjustments to the documents in regards to the project’s scope, quality, or
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budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect.

Design Development Phase

The Architect must receive written notice from the State to proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
project, and shall be sufficiently developed so as to fix and illustrate the siz¢ and character of the project in all
of its essential basic particulars as to kinds of materials, types of structure, and mechanical and electrical
systems., All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format, The Architect shall submit for review and approval the number of sets of drawings,
specifications and detailed cost estimates as indicated in Paragraph 6 of this contract.

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-trades for the construction of the
building, with separate figures for special items such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shall also be provided at this time by the engineers and
other consultants working under the direction of the Architect.

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget, At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect,

At this phase, a rendered colored and framed perspective drawing shall be submiited together with three (3) 8"
x 10" black and white photographs thereof,

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professional skill and ability to discharge his services as required by this contract,

Contract Documents Phase

The Architect must receive written notice from the State to proceed with the contract documents phase before
commencing the phase, The documents to be provided in this phase are a part of the construction contract
and as such must explain in substantial detail the full scope of the work included in, and performed under, the
construction contract, A final detailed estimate of the cost of construction, including unit prices, quantities,
labor and materials, predicated on the contract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CSI (Ceonstruction
Specifications Institute) format and in accordance with Part II of Chapter 60 of the Connecticut General
Statutes, as revised, when applicable, The Architect shall submit for review and approval the number of sets
of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such
review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professional skill and ability to discharge his services as required by the contract,

If the estimate agreed to by the State and Architect exceeds the total construction budget noted in Paragraph 4
of this contract, or if the State and Architect cannot agree upon an estimate of the probable construction cost
and the probable cost of construction as determined by the State exceeds both the Architect's estimate and the
total construction budget noted in Paragraph 4 of this contract, then the Architect shall make appropriate
recommendations to the State for adjustments to the documents in regards to the project’s scope, quality, or
budget. At that time, the State shall have the right to require the Architect to modify the documents as the
State deems necessary to bring the cost within the amount of the total construction budget noted in Paragraph
4 of this contract. The revisions shall be made without additional compensation to the Architect,

If the project involves cither new construction and/or additions to an existing facility, the Architect will
consult with the client agency and develop the first year estimated operating cost for the project’s
utilities including, but not limited to, heafing, cooling, water and sewer.
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All original final tracings shall, together with the specifications typed in letter quality print on one side of 8
1/2" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid.

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CD ROM disk of both to DPW, This submission will
conclude the confract documents phase of the contract.

. Bidding Process

In the event the Department of Public Works bids the contract drawings and specifications, the Architect shall,
as part of the desigh services to be rendered for his established fee, include as much of his professional
services.as the State deems necessary for the well-being of the project and the efficient prosecution of the
bidding process.

VII. ARCHITECT'S DUTIES DURING CONSTRUCTION

202

A, If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,

the Architect shall, as part of the services to be rendered for his established fee, include as mmch of his
professional services and the services of his consultants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work. The Architect shall not, however, be required to
undertake continuous on-site observation of the work. If the Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as hereinafter
provided in Article VIIL

. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect's services

during construction be requested, such services shall include, but not be limited to, the following;

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings and specifications, including
variations from the materials specified and the methods of construction authorized. The Architect shall not
be required to guarantee the performance of the general contractor or his subcontractors;

The Architect is obligated to immediately notify the DPW project manager, in writing, whenever any work
is unsatisfactory, faulty or defective, or does not conform to the contract documents,

2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the same;
participate in monthly meetings with the general contractor to obtain information necessary to be able to
update the as-built drawings.

3. submit to the Department of Public Works on the fifteenth and last days of each month, in such form as
directed by the State, observation-based reports regarding the progress of the work;

4. examine submittals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are to be performed within five (5) calendar days of receipt of such proposals so
as not to delay the work;

5. review and refurn partial payment requisitions submitted by the general contractor within three {3) working
days of the receipt of such submittals;

6. review and comment on shop drawings submitted to him for review. This service is to be performed
within five (5) working days of the receipt of such submiltals unless the Department of Public Works
assents to written notification of why this cannot be accomplished;

7. within thirty (30) calendar days afler receipt, record on the original final tracings and CAD disks returned
to him after the construction contract award all changes made during the period of construction as
firnished and recorded by the general contractor, and, at his expense, provide reproducible mytars and
updated CAD disks to the State which reflect such changes. The mylars and CAD disks shall become the
property of the State;

8. fully cooperate with the Department of Public Works during the progress of the work.

. In the event that the time peried of the construction contract is exceeded by more than 10% due to no fault of

the Architect, the Architect may be paid for any additional services required beyond the 10% construction
contract time overiun a reasonable fee to be determined by the Commissioner. The question of fault or no
fault on the part of the Architect shall be determined by the Commissioner,
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YII. TERMINATION OF CONTRACT

A. Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate
the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination,
The notice of termination shall be sent by registered or certified mail to the Architect's address as furnished to
the State for purposes of correspondence, or by hand delivery., Upon receipt of such notice, the Architect
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the
State all data, drawings, specifications, reports, estimates, summaries, and such other information and
materials as may have been accumulated by the Architect in performing his duties under this contract, whether
completed or in progress. All such documents, information and materials shall become the property of the
State.

B. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable
compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for
anticipated profit on unperformed services. The Commissioner shall determine the amount of such
compensation, :

C. If the termination is for reason of failure of the Architect to fulfill his contract obligations, the State may take
over the work and prosecute the same to completion by contract or otherwise. In such event, the Architect
shall be liable to the State for any additional costs occasioned to the State thereby,

D. If after notice of termination for failure of the Architect to fuifill his contract obligations it is determined that
the Architect had not so failed, the termination shali be deemed to have been effected for the convenience of
the State. In such event, the Architect shall be entitled to reasonable compensation as provided in Section B
of this article.

E. If the Architect is a sole proprictor and the Architect should die during the term of this contract, this contract
shall be considered terminated, In the event of such termination, the Architect's estate shall be entitled to a
reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
to, and shall have the right to immediate use and possession of, all finished and unfinished documents
prepared under this contract. The Commissioner shall determine the amount of such payment,

F. The rights and remedies of the parties provided in this article aro in addition to any other rights and remedies
provided by law or under this contract,

IX. SUSPENSION OF THE WORK

A. The State, at any time, may suspend all or any part of the services of the Architect. In such event, the
Architect shall be given three (3) days' notice of such suspension in writing by registered or certified mail to
the Architect's address as given for correspondence purposes. The mailing of such notice shall preclude any
claim on the part of the Architect as to failure to receive notice of such suspension,

B. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as
the Commissioner shall deem reasonable,

C. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year
from the thne the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
occur after a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may unilaterally elect to terminate the remaining work,

D. In the event the State decides to suspend any work under this contract, the State shall become entitled, after
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract,

E. If the Architect should be unwilling or unable to perform: the services required by this contract at the time the
State desires fo reactivate the work after a period of suspension, then all finished or unfinished documenis
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof,

X, CONFIDENTIALITY OF DOCUMENTS

"A, The Architect agrees on behalf of the Architect and the Architect's principals, employees, agents, heirs,
successors and assigns that they shall only utilize drawings, specifications, maps, reports, records or other
documents to the extent necessary for the performance of the Architect's work and duties under this
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contract. This limitation on use applies to those items produced by the Architect, as well as to those items
received by the Architect from the Department of Public Works or others in connection with the Architect's
work and duties under this contract,

B, The Architect further agrees that said drawings, specifications, maps, reports, records and other documents
may not be released to any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of the Department of
Public Works,

C. The Architect further agrees that the following provision will be included in its contracts with sub-
consultants:

Any and all drawings, specifications, maps, reports, records or other documents
associated with the contract work shall only be utilized to the extent necessary for the
performance of the work and duties under this contract. Said drawings,
specifications, maps, reports, records and other documents may not be released to
any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of
the Department of Public Works. When any such drawings, specifications, maps,
reports, records or other documents are no longer needed, they shall be destroyed.

XI. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDERS, SEXUAL
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE
LAWS

For the purposes of this article, the word “contractor” is substituted for and has the same meaning and effect as
if it read “Architect.”

A, Non-discrimination. References in this section to "contract” shall mean this Contract and references to
"contractor” shall mean the Architect,

(a) The following subsections are set forth here as required by section 4a-60 of the Connecticut General
Statutes:

(1) The contractor agrees and warrants that in the performance of the contract such coniractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race,
color, religious creed, age, marital status, national origin, ancestry, sex, mental retardation, mental
disability or physical disability, including, but not limited to, blindness, unless it is shown by such
contractor that such disability prevents performance of the work invelved, in any manner prohibited by
the laws of the United States or of the state of Connecticut, The contractor further agrees to take
affirmative action to insure that applican(s with job-related qualifications are employed and that
employees are treated when employed without regard to their race, color, religious creed, age, marital
status, national origin, ancestry, sex, mental retardation, mental disability or physical disability,
including, but not limited to, blindness, unless it is shown by such contractor that such disability
prevents performance of the work involved; (2) the contractor agrees, in all solicitations or
advertisements for employees placed by or on behalf of the contractor, to state that it is an "affirmative
action-equal opportunity employer" in accordance with regulations adopted by the commission; (3) the
contractor agrees to provide each labor union or representative of workers with which such contractor
has a collective bargaining agreement or other contract or understanding and each vendor with which
such contractor has a contract or understanding, a notice to be provided by the commission advising the
labor union or workers' representative of the contractor's commitments under this section, and to post
copies of the nofice in conspicuous places available to employees and applicants for employment; (4)
the contractor agrees fo comply with each provision of this section and sections 46a-68e and 46a-68f
and with each regulation or relevant order issued by said conmmission pursuant to sections 46a-56, 46a-
68¢ and 46a-68f; (5) the contractor agrees to provide the Commission on Human Rights and
Opportunities with such information requested by the commission, and permit access to pertinent
books, records and accounts, concerning the employment practices and procedures of the contractor as
relate to the provisions of this section and section 46a-56.
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®)

(c)

(d)

()

®

(2

(b)

If the contract is a public works contract, the contractor agrees and warrants that he will make good
faith efforts to employ minority business enterprises as subcontractors and suppliers of materials on
such public works project.

"Minority business enterprise" means any small contractor or supplier of materials fifty-one per cent or
more of the capital stock, if any, or assets of which is owned by a person or persons: {1) Who are
active in the daily affairs of the enterprise, (2) who have the power to direct the management and
policies of the enterprise and (3) who are members of a minority, as such term is defined in subsection
(a) of section 32-9n; and "good faith" means that degree of diligence which a reasonable person would
exercise in the performance of legal duties and obligations. "Good faith efforts" shall include, but not
be limited to, those reasonable initial efforts necessary to comply with statutory or regulatory
requirements and additional or substituted efforts when it is determined that such initial efforts will not
be sufficient to comply with such requirements.

Determination of the contractor's good faith efforts shall include but shail not be limited to the
folowing factors: The contractor's employment and subcontracting policies, patterns and practices;
affirmative advertising, recruitment and training; technical assistance activities and such other
reasonable activities or efforts as the commission may prescribe that are designed to ensure the
participation of minority business enterprises in public works projects,

The contractor shall develop and maintain adequate documentation, in a manner prescribed by the
commission, of its good faith efforts.

The contractor shail include the provisions of sections (a) and (b) above in every subcontract or
purchase order entered into in order to fulfilt any obligation of a contract with the state and such
provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations
or orders of the commission. The contractor shall take such action with respect to any such subcontract
or purchase order as the commission may direct as a means of enforcing such provisions including
sanctions for noncompliance in accordance with section 46a-56; provided, if such contractor becomes
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction
by the commission, the contractor may request the state of Connecticut to enter into any such litigation
or negotiation prior thereto to-protect the interests of the state and the state may so enter.

The following subsections are set forth here as required by section 4a-60a of the Connecticut General
Statutes:

(1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or of the state of Connecticut,
and that employees are treated when employed without regard to their sexual orientation; (2) the
contractor agrees to provide each labor union or representative of workers with which such contractor
has & collective bargaining agreement or other contract or understanding and each vendor with which
such contractor has a contract or understanding, a notice to be provided by the Commission on Human
Rights and Opportunities advising the labor union or workers' representative of the contractor's
commitments under this section, and to post copies of the notice in conspicuons places available to
employees and applicants for employment; (3) the contractor agrees to comply with each provision of
this section and with each regulation or relevant order issned by said commission pursuant to section
46a-56; and {4) the coniractor agrees to provide the Commission on Human Righis and Opportunities
with such information requested by the commission, and permit access to pertinent books, records and
accounts, concerning the employment practices and procedures of the ¢contractor which relate to the
provisions of this section and section 46a-56.

The contractor shall include the provisions of section (g) above in every subcontract or purchase order
entered into in order to fulfill any obligation of a contract with the state and such provisions shall be
binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
commission. The contractor shall take such action with respect to any such subcontract or purchase
order as the commission may direct as a means of enforcing such provisions including sanctions for
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noncompliance in accordance with section 46a-56; provided, if such contractor becomes involved in, or
is threatened with, litigation with a subcontractor or vendor as a result of such direction by the
commission, the contractor may request the state of Connecticut to enter into any such litigation or
negotiation prior thereto to protect the interests of the state and the state may so enter,

(i) For the purposcs of this entire Non-Discrimination section, "coniract” includes any extension or
modification of the contract, "contractor” includes any successors or assigns of the contractor, "marital
status" means being single, married as recognized by the state of Connecticut, widowed, separated or
divorced, and "mental disability" means one or more mental disorders, as defined in the most recent
edition of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental
Disorders", or a record of or regarding a person as having one or more such disorders. For the purposes
of this section, "contract" does not include a contract where each contractor is (1) a political
subdivision of the state, including, but not limited to, a municipality, (2} a quasi-public agency, as
defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not limited to any federally
recognized Indian tribal governments, as defined in Conn. Gen. Stat, Section 1-267, (4) the federal
government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or government
described in the immediately preceding enumerated items (1), (2), (3), (4) or (5).

B. Executive Orders. The Contract is subject to the provisions of Executive Order No. Three of Governor
Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order No.
Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of
employment openings and Executive Order No. Sixteen of Governor John G, Rowland promuigated August 4,
1999, concerning viclence in the workplace, all of which are incorporated into and are made a part of the
Contract as if they had been fully set forth in it. At the Contractor’s request, the Client Agency shall provide a
copy of these orders to the Contractor, The Contract may also be subject to Executive Order No. 7C of
Governor M. Jodi Rell, promulgated July 13, 2006, concerning contracting reforms and Executive Order No.
14 of Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of cleaning products and
services, in accordance with their respective terms and conditions.

1. The contractor agrees to abide by such Executive Orders.

2. The State Contracting Standards Board may review this contract and recommend termination of the
contract for a violation of the State Ethics Code (Chapter 10 of the general statutes) or section 4a-100 of
the general statutes, or wanton or reckless disregard of any state contracting and procurement process by
any person substantially involved in such contract or state contracting agency,

3. This confract may be cancelled, terminated or suspended by DPW or the State Labor Commissioner for
violation of or noncompliance with Executive Orders No. Three or Seventeen or any State or federal law
concerning nondiscrimination, notwithstanding that the State Labor Commissioner is not party to this
contract. The State Labor Commissioner shall have continuing jurisdiction regarding coniract
performance concerning nondiscrimination and listing all employment openings with the Connecticut
State Employment Service until the contract is completed or until the contract is terminated prior to
completion.

4. The contractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and
Rules issued by the State Labor Commissioner to implement Executive Order No. Three, and that the
contractor will not discriminate in its employment practices or policies, will file all reports as required,
and will fully cooperate with the State of Connecticut and the State FLabor Commissioner.

5. This contract may be cancelled, terminated, or suspended by DPW or the State for violation of or
noncompliance with Executive Order Sixteen, In addition, the contractor agrees to include a copy of
Executive Order Sixteen, and the requirement to comply with said order, in ail contracts with iis
contraciors, subcontractors, consuliants, subconsultants and vendors,

C. This contract is subject to the provisions of the Department of Public Works Sexual Harassment Policy
(“Policy™) and, as such, the contract may be cancelled, terminated, or suspended by the State in the event that
the contractor, its employees, contractors, subcontractors, consultants, subconsultants, or vendors engage in
behavior prohibited by the provisions of the Policy (a copy of the Policy is attached to this contract as Exhibit
B). The contractor agrees to include a copy of the Policy, and the requirement to prevent behavior as defined
in such Policy, in all contracts with its contractors, subcontractors, consultants, subconsultants, and vendors.
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D. The Summary of State Ethics Laws posted on the DPW home page (hitp://www.ct.gov/dpw/site/default.asp),
and as may be revised from time to time, is incorporated herein by reference as if fully set forth herein. This
Summary may be found by clicking on “Affidavits."

E. CAMPAIGN CONTRIBUTION RESTRICTION PROVISION

For all State contracts as defined in P.A. 07-1 having a value in a calendar year of $50,000 or more or a
combination or series of such agreements or contracts having a value of $100,000 or more, the authorized
signatory to this Agreement expressly acknowledges receipt of the State Elections Enforcement Commission’s
notice advising state contractors of state campaign contribution and solicitation prohibitions, and will inform
its principals of the contents of the notice. See Attachment {SEEC Form 11},

XII, LARGE STATE GOVERNMENT CONTRACTS

Ifthe Architect is a large state contractor, the Architect shall comply with the provisions of Section 4-61dd of
the Connecticut General Statutes, as may be revised,

A

C.

“Large state contract” and “Large state contractor” shall have the same meanings as set forth in Section 4-
61dd(g) of the Connecticut General Statutes, as may be revised.

Each contract between a state or quasi-public agency and a large state contractor shall provide that, if an
officer, employee, or appointing authority of a large state contractor takes or threatens to take any personnel
action against any employee of the contractor in retaliation for such employee’s disclosure of information to
the Auditors of Public Accounts or the Attorney General under the provisions of subsection (a) of Section
4-61dd of the Connecticut General Statutes, the contractor shall be liable for a civil penalty of not more
than five thousand dollars for each offense, up to a maximum of twenty per cent of the value of the contract,
Each violation shall be a separate and distinct offense and in the case of a continuing violation each
calendar day’s continuance of the violation shall be deemed to be a separate and distinct offense. The
executive head of the state or quasi-public agency may request the Attorney General to bring a civil action
in the Superior Court for the judicial district of Hartford fo seek imposition and recovery of such civil

penalty.

Each large state contractor shall post a notice of the provisions of Section 4-61dd relating to large state
contractors in a conspicuous place that is readily available for viewing by the employees of the contractor.

XIII. ANNUAL CERTIFICATION

If the aggregate value of this contract is $50,000.00 or more, including all amendments and/or commission
letters, then the Architect shali annually submit, on or within two (2) weeks of the anniversary date of the
execution of this contract, a completed annual contract certification to Room 437, 165 Capitol Avenue,
Hartford, CT 06106, to the attention of the Contracts Secretary. For the purposes of this article, the execution
date of the contract shall be the date the Commissioner of DPW signs the contract,

X1V. SOVEREIGN IMMUNITY

Nothing in this contract shall be construed as a waiver or limitation upon the State’s sovereign immunity. To the
extent this article is found to be inconsistent with any other part of this contract, this article shall control. This
article of the contract shall survive the completion and/or termination of this contract.

XV.STATE’S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS

202

(a)

(b)

All services performed by and material supplied by the Architect under this contract shall be subject to the
inspection and approval of the State at all times, and the Architect shall furnish all information concerning
such material and services as may be requested by the State.

‘The Architect shall maintain, and shall require each of its subcontractors hereunder to maintain, accurate and
complete records, books of account and other documents that delineate the nature and extent of the State’s,
Architect’s, and, in the case of each subcontract, the applicable subcontractor’s, performance hereunder,
The Architect shall maintain all such documentation and any and all other of its records (whether stored in
electronic or other form) that in any way pertain or relate to this contract and/or the actual or alleged
performance and/or iack of performance by any party hereunder (individually and collectively, *“Records™)
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(c)

(d)

(®)

4y

(g)

(h)

at the Architect’s address provided on the first page of this contract or such other location as is approved in
writing in advance by the State.

The Architect agrees to make all of its Records available for inspection and/or examination by the State's
authorized representatives during reasonable hours. The State and its representatives also shall have the
right, at reasonable hours, to inspect and examine all of the part(s) of the Architect’s and its subcontractors’
plant(s) and/or place(s) of the businesses which, in any way, are related to, or involved in, the performance
of this contract and/or any subcontract to ensure compliance with the same. Except in the case of suspected
fraud or other abuse or in the event of an erfiergency, the State will give the Architect at least twenty-four
(24} hours notice of any intended inspections or examinations,

At the State’s request, the Architect shall provide the State with hard copies of or electronic media
containing any data or information in the possession or control of the Architect which pertains to the State's
business or this contract.

The Architect agrees that it will keep and preserve or cause o be kept and preserved all of its Records until
three (3) years after the latter of (i) final payment under this contract, or (ii) the expiration or earlier
termination of this contract, as the same may be extended or renewed, and any holdover period.

The Architect also agrees that it will require each subcontractor under this contract to maintain all of its
Records until three (3) years after the expiration or earlier termination of said subcontract or other agreement,
as the same may be renewed or extended.

If any litigation, claim or audit is started before the expiration of said three (3) year periods, such records
shall be (and shall be required to be) retained until all litigation, claims or audit findings have been
resolved.

The Architect shall incorporate the provisions of this article, including this section (h), verbatim into any
contract or other agreement it enters info with any subcontractor under this contract,
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SEEC FORM 11

NOTIGE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE
CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLICITATION BAN

This notice Is provided under the autherity of Connectlcut General Statutes 8-612(g)(2), as amended by
P A 07-1, and ls for the purpose of informing state contractors and prospective state contractors of the
following faw (italicized words are dafined below):

Campalgn Conkibution and Solicifation Ban

No state contractor, prospeclive stale contractor, principal of a state confractor or principal of a
prospecive state contractor, with regard to a state contract or stets conlract sollcitation with or from a
state agency in tha executive branch or a quasi-public agency or a helder, or principal of a holder of a
valid prequalification carlificate, shalt make a confribution to, or soffcit contributions on behalf of {i) an
exploratory committee or candldate committee established by a candidate for nemination or election to
the offlce of Governor, Lieutenant Governor, Attomey General, State Comptroller, Secretary of the State
or State Treasurer, (fi) a political committee autherized to make coniributions or expanditures to or for the
benefit of such candidates, or (lll) a parly committes;

In addition, no holder or principal of a holder of a valld prequalification ceriificate, shall make a
contribution to, or solicit contributions on behalf of (I} an axploratary committee or candldate commities
established by a ocandidate for nomination or eleclion to the office of State senator or Stlate
rapresentative, (li) a polltical committee authorized to make contributions or expenditures to or for the
benefit of such candidates, or (ili) a party commiiies.

Duty to inform
State confractors and prospective state contractors are required to inform their principals of the above
prohibitions, as applicable, and the possible penalties and other consequences of any violation thereof

Penalties for Violations
Contributions or solicitations of contributions made In viotatlon of the above prohibitions may result In the
following civil and criminal penalties;

Civil penalties--$2000 or twice the amount of the prohibited contribution, whichaver is greater, against a
princlpal or & cantractor Any state contractor or prospective state contractor which faills fo make
reasonable efforts to comply with the provislons requiring notlce to its princlpals of these prohibitions and
the posslble consequences of thelr violations may also be sublect to clvil penalties of $2000 or twice the
amount of the prohibited contributions made by their principais
Criminal penalties—Any knowing and williul violation of the prohibition is a Class D fefony, which may
subject the viclator fo Imprisonment of not more than 5 years, or $5000 In fines, or both.

Confract Conseguences
Confributions made or soliclted in viclation of the above prohibitions may result, in the case of a state

contractor, In the conlract being volded.

Contithitions made or solicited in violation of the above prohibitlons, In the case of a prospective state
contractor, shall result in the contract described in the sfate contract soticltation not being awarded to the
prospective state confractor, unless the State Elections Enforcement Commlssion determines that
mitigating clrcumstances exist concerning such viotation

The State will not award any other stafe contract to anyone found In violatlon of the above prohibltions for
a perlod of one year after the electlon for which such contributlon is made or soliclted, unless the State
Elactions Enforcement Commission determines that mifigating clrcumstances exist concerning such
viotation.

Additional information and the entire text of P A 07-1 may be found on the website of the State Elections
Enforcement Commission, www.ct.goviseee, Click on the link to *State Contractor Contribution Ban ”



Dsfinifons:
“State contractor” means a person, business entity or nonprofit organization that enters Info a2 state contract. Such
person, business enfty or nonprofit arganization shall be deamed to be a state contractor until Decomber thirty-first of
the year In which such contract terminates. "State contmctor® does not include a munlicipalily or any othar political
subdivislon of the state, Including any entities or associations duly created by the municipality or polftical subdivision
exclusively amongst themsslves to further any purpose authorized by statufe or charter, or an smployes In the
syxecutive or lagislative branch of state govemment or a quasi-public agency, whather in the classifisd or unclassified
service and full or parttire, and only in such person's capacity as a state or quasi-public agency employse

*Prospactive state contractor® means a parson, business entity or nonprofit organization that (i} submits & response to
a state contract solicitation by the state, a state agency or a quasi-public agency, or a proposal In response to a
request for proposals by the stats, a state agency or a quasi-public agenacy, uniil the contract has been entered Into,
or (i) holds a valld prequalification certificats issued by tha Commissioner of Administrative Sejvices under saction
4a-100 "Prospective stats contractor” does ot include 2 municipality or any other polltical subdivision of the state,
including any entities or associations duly created by the municipality or political subdivision exclusively amongst
themselves to further any purpess authotized by statute or charter, or an employes in the executive or ieglslative
branch of state govemment or a quasi-public agency, whether in the classified or untlassified service and full or pait-
time, and only in such person's capacity as a state or quasi-public agency employes.

"Principal of a state contractor or progpective state contrastor' means (f) any individual who is a member of the board
of directors of, or has an ownership interest of five per cent or more in, a state contractor or prospective state
contractor, which Is a business entity, except for an individual who is a member of the board of directors of a nonprofit
organization, (i} an Individual who is employed by a state contractor or prospective state contractor, which is a
business entity, as president, freasurer or executive vice president, (jit) an individual who is the chief executive officer
of a state contractor or prospective state contractor, which is not a business entity, or if a state contraclor or
prospective state contractor has no such officer, then the officer who duly possesses comparable powers and duties,
{v) an officer or an employee of any state contractor or prospective state contractor who has managenal or
discrelionary responsibilities with respact lo & slafe confract, (v) the spouse or a dependent child wha Is eightsen
years of age or older of an Individual desciibed In this subparagraph, or (vi) a political committes established or
controfied by an Individual deseribad in this subparagraph or the business entity or nonprofit erganization that is the
state confractor or prospective state contractor.

"State confract” means an agresment of contract with the siate or any stats agency or any quasi-public agancy, let
through a procurement process or otherwise, having a value of fifty thousand dollars or more, or @ combination or
séries of such agraements or confracts having a value of ene hundred thousand doflars or more in & calendar year,
for (i) the rendition of services, {li) the furnishing of any goods, material, supplies, equipment or any items of any kind,
{iii} the constiuction, afferation or repalr of any public building or public work, (iv) the acquisition, sale or lease of any
land or huilding, {v) a ficensing arangement, or (vi) a grant, loan or loan guarantse "State coniract’ does rat include
any agreement or contract with the state, any slate agency or any quasi-public agency that {s exclusively federally
funded, an education loan or a loan to an individual for other than commercial purposes.

"State conlract solicitation® means a requast by a state agency or quasi-public agency, in whatever form lssued,
including, but not limited to, an invitation o bid, request for proposals, request for Informafion or request for quotes,
Inviting bids, quotes or other typss of submittals, through a compstiive procurement process ar another process
authorlzed by law walving competitive prosurement

“Managerial or discretionary responsibilities with respect to a state contrast® means having direct, extensive and
substantive respensibiliies with respect fo the negotiation of the state contract and not peripheral, clerical or
ministerial responsibliiifies.

*Dependent child” means a ohild residing in an individual’s household who may legally be clalined as a dependent on
the federal income tax of such individual,

*Golicit* means (A} requesting that a confribition be mads, (B) participating In any fund-ralsing activities for a
candidate commitiee, exploratory commities, poliical committee or parly committes, including, but not fimited to,
forwarding tickeis fo potential contributors, recelving contributions for transmission to any stch committee or bundling
contributions, {C) serving as chairperson, treasurer or deputy treasurer of any such committes, or (D) establishing a
political committee for the sble purpose of soliciting or recelving contiibulians for any committee. Solicit does not
include: (i) making a contribittion that is otherwise permitted by Chapter 165 of the Connscticut Gensral Statutes; (i)
informing any person of a position taken by a candidate for publlc office or a public official, {iif) notfying the parson of
any activiies of, or contact information for, any candidate for public office; or (iv) serving as & member in any party
commiites or as an officer of such committes that is nat otherwise prohibited in this section




